

**CORRIGENDUM No: 2**

**to the:**

**FINANCIAL OFFER TEMPLATES  
UNIT PRICE CONTRACTS**

**Lot 1 – Franklyn Town Police Station  
&  
Lot 3 – Four Path Police Station**

**Publication Ref: EuropeAID/140384/WKS/JM**

**Subject: Franklyn Town Police Station Construction, Franklyn Town, Kingston  
(Lot 1)**

**Four Path Police Station Expansion and Rehabilitation, Four Path,  
Clarendon (Lot 3)**

**Location: Jamaica**

The Financial Offer Templates are corrected or modified as follows:

**FRANKLYN TOWN POLICE STATION CONSTRUCTION, FRANKLYN TOWN,  
KINGSTON (LOT1)**

**Point No 1.**

**Instead of**

Bill No. 10, Item No. 17 on BQ - 914mm x 2000mm

**Read**

Bill No. 10, Item No. 17 on BQ - 38mm thick hollow core steel facing door with hardwood lipped around, size 914mm x 2000mm

**Point No 2.**

**Instead of**

Bill No. 10, Item No. 18 on BQ - lock and hung to butt (lock & hinge measured separately) size 914mm x 2000mm

**Read**

Bill No. 10, Item No. 18 on BQ - 48mm Thick solid Poplar raised panel door with door having pre-formed hole for lock and hung to butt (lock & hinge measured separately) size 914mm x 2000mm

**Point No 3.**

**Instead of**

Bill No. 10, Item No. 19 on BQ - Ditto but with 9mm thick tempered glass view panel, size 914mm x 2000mm

**Read**

Bill No. 10, Item No. 19 on BQ - Ditto but with 9mm thick tempered glass view panel, size 914mm x 2000mm- *item remain as is based on the correction to item No. 18.*

**Point No 4.**

**Instead of**

Bill No. 10, Item No. 20 on BQ - door closure, handle and accessories

**Read**

Bill No. 10, Item No. 20 on BQ - Aluminium framed store-front type door size 1829mm x 2000mm complete with door closure, handle and accessories

**Point No 5.**

**Instead of**

Bill No. 12, **No Heading inserted on BQ- see heading below**

**Read**

Bill No. 12 - 12mm Diameter schedule 40 P.V.C pipe and fittings with solvent welded joints in:

**Point No 6.**

**Instead of**

Bill No. 12, Item No. 19 on BQ - In and including shallow trench under floor

**Read**

Bill No. 12, Item No. 19 on BQ - In and including shallow trench under floor - *item remain as is based on insertion of heading on BQ*

**Point No 7**

**Instead of**

Bill No. 12, Item No. 20 on BQ - In and including chase in wall and make good

**Read**

Bill No. 12, Item No. 20 on BQ - In and including chase in wall and make good - *item remains as is based on insertion of heading on BQ*

**Point No 8**

**Instead of**

Bill No. 12, Item No. 21 on BQ - In suspended slab

**Read**

Bill No. 12, Item No. 21 on BQ - In suspended slab - *item remains as is based on insertion of heading on BQ*

**FOUR PATH POLICE STATION EXPANSION AND REHABILITATION, FOUR PATH, CLARENDON (LOT 3)**

**Point No. 1**

**Instead of**

Bill No. 13, Item No. 7 on BQ - Chromium plated pop-up basin mixer (bricon) (PC Sum \$4,262.74 GCT included)

**Read**

Bill No. 13, Item No. 7 on BQ - Chromium plated pop-up basin mixer (bricon) (PC \$4,262.74 GCT included)

**Point No. 2**

**Instead of**

Bill No. 13, Item No. 8 on BQ - Chromium plated shower mixer complete with arm and rose (PC Sum \$16,048.00 GCT included)

**Read**

Bill No. 13, Item No. 8 on BQ - Chromium plated shower mixer complete with arm and rose (PC \$16,048.00 GCT included)

**Point No. 3**

**Instead of**

Bill No. 13, Item No. 9 on BQ - Chromium plated kitchen sink mixer (PC Sum \$10,799 GCT included)

**Read**

Bill No. 13, Item No. 9 on BQ - Chromium plated kitchen sink mixer (PC \$10,799 GCT included)

*Please note for item No. 7- 9 Description contains PC and this indicates that the cost of the item cannot be purchased at a lesser rate than that which is specified by the client.*

All other terms and conditions of the Tender Dossier remain unchanged. The above alterations and/or corrections to Financial Offer Templates are integral parts of Financial Offer.